Easterday Well and Pump

a division of L. Franklin Easterday, Inc 9265 Brown Church Road Mt. Airy, MD 21771 Phone 301-831-5170 Fax 301-829-2667

4/25/2013

ESIIMAIE	ES	TIA	MA	TF
----------	----	-----	----	----

Jason Lee 6601 Whitegate Road Clarksville, MD. 21029

Location:	Estimate #	1637
Jason Lee 6601 Whitegate l	Road	
Clarksville, MD 2	21029	

JOB DESCRIPTION

We hereby submit specifications and estimates, subject to all terms and conditions as set:

Labor and materials to bring well above ground and up to standards to include the following:

Well casing, well cap, casing adaptor, pitless adaptor, welder, small fittings and connections, dirt and labor - \$1,625.00

New site visit o/28/13
THIS IS AN ESTIMATE

Net total due upon rendering of invoice. THIS IS AN ESTIMATE. Total price may change according to actual distances and measurements. This proposal may be withdrawn by us or prices subject to change after 30 days. Any contract that exceeds \$10,000.00 will require a deposit of 1/3 the amount of contract at signing, 1/3 at start date and 1/3 upon completion.

We propose to furnish materials and labor complete in accordance with the above specifications for the sum of \$1,625.00 Authorized Signature: L. Franklin Easterday, Jr. CWD/PI

Anytime the trencher cannot progress more than 2ft. per min. because of ground conditions, an additional fee of \$2.50 per min. will be charged. All trenches / ditches will be backfilled with mound over top unless otherwise specified. Price pending job site visit. Miss Utility must be marked before any digging will begin. \$110.00/ hr. to cross through any utility area. We must have a signed contract before we can order any materials and a 10% restocking fee if job is cancelled after materials have been ordered.

ACCEPTED: The above prices, specifications and conditions are satisfactory, and hereby accepted. You are hereby authorized to proceed with the work as specified. Payment will be made as outlined above.

Signature_		Date 4/30/13
Signature_	O / fle	Date 4/30/13